

STATEMENT OF WORK
STUDY OF TAPE WRAP PROBLEM ON SYSTEMS
1 AND 3 AIRBORNE RECORDER

The Contractor proposes to supply all of the engineering, labor, facilities, and materials necessary to investigate the cause of faulty tape wrap in the Systems 1 and 3 Airborne Recorder and to do necessary experimental work to develop design changes to correct the problem.

This work will be completed during December, 1956.

DOCUMENT NO. 5
NO CHANGE IN CLASS. X
IF DECLASSIFIED
CLASS. CHANGED TO: TS S C
NEXT REVIEW DATE: 2012
AUTH. HR 70.2
DATE 110182 REVIEWER: 010956

"This document contains information affecting the national defense of the United States within the meaning of the Espionage Laws, Title 18 U.S.C., Section 793 and 794. Its transmission or the revelation of its contents in any manner is prohibited by law."

~~SECRET~~

K12.C

SECRET

Proposal: [REDACTED]
December 28, 1956

25X1A

COST ESTIMATE
STUDY OF TAPE WRAP PROBLEM ON SYSTEMS
1 AND 3 AIRBORNE RECORDER


25X1A

25X1A

Labor

Hours Rate Amount

Engineering
Design and Drafting
Shop
Test and Inspection



25X1A

Overhead Expense at [REDACTED]

Material

General and Administrative
Expense at [REDACTED]

25X1A

TOTAL ESTIMATED COST

FEE at [REDACTED] 25X1A

TOTAL ESTIMATED COST INCLUDING FEE

SECRET